
WMP - Form A - Instructions

Bidders are required to complete and submit a WMP- Form A.  This is the initial job site plan of action and will be used to evaluate project award.  It is 
mandatory for the bidding Contractor to provide all of the following information regarding construction and demolition debris management on the project. 
This must be completed prior to any material removal from the site.

Follow these procedures to maximize recycling at your job site:

1 Separate and recycle wood, cardboard, metal, drywall, and other recyclable materials.

2 Ensure that all containers and recycling dumpsters are convenient and clearly labeled.

3 Train new personnel on recycling container location and which materials are recyclable.  

4 Move mixed C&D debris and recycling containers close to each other making it convenient to recycle.

5 Store materials to prevent loss from damage.

6 Check recycling and mixed C&D containers daily for mis-sorted materials.

7 Provide training to people who are mis-sorting recyclable materials.

8 Identify large quantities of waste that are not being recycled, and have DMC evaluate options for marketing the material.

Action Items:

A Complete this WMP - Form A and post on-site.

B Commit subcontractors to recycle in Subcontractor Agreement.

C Keep subcontractors and workers aware of and informed on the C&D Debris Management Program.

D Require individuals to properly sort recyclables and hold them responsible for mis-sorted loads. 

E Track and promote diversion results.

Complete the following (3) sheets of the WMP- Form A and submit with proposal.

* Note:  Failure to submit WMP- Form A in a timely manner may be cause for Government to render the bid nonresponsive.



n

WMP - Form A - Recyclable Materials (Project Name)

Material Type Condition of Material* On-site Handling Hauling Procedures Final Destination

Asphalt/Concrete (Ex.) large chunks stockpile for crushing haul for on-base use FTCKY

Asphalt/Concrete large chunks saw cut / and loaded directly i ~ 18-20 Cubic Yard Tri-axil Woodlawn Landfill

Brick/Masonry/Tile

Building Materials **

Carpet & Pad

Cardboard

Ceiling Tile

Concrete

Drywall

Field Office Waste

Paint
Plastic Film, Sheeting, 
Wrap
Scrap Metal

Aluminum

Copper

Steel

Other Metals
Unpainted Wood & 
Pallets
Window Glass

Soil/gravel Coordinate w/ Joe Whitfill

* Check with recycler & hauler for any specifications regarding the required condition/s of material (e.g. size restrictions, packaging, other variables.)
 ** (Doors, windows, fixtures, shingles, lumber, insulation, sheetgoods, etc.)

Signed:  ___________REQUIRED- SCANNED is OKAY TO USE_________________ Date:  __________________



Note:  Failure to submit WMP- Form A  in a timely manner may be cause for Government to render the bid nonresponsive.



WMP - Form A - Project Details (Sheet 2)

Project: ____________ Date: _____________

1. Estimated Project Waste

Total Quantity Total Cost/Ton Percentage to be Diverted from 
Landfill*

2. Describe methods for avoiding contamination of recyclables

 

3. Waste Management Meetings to be held

Pre-Construction ________________

Monthly ________________

Other ________________ Description: weekly meeting to ensure to proper 
handeling of materials. 

* Must be a minimum of 50% to qualify
Note:  Failure to submit WMP- Form A  in a timely manner may be cause for Government to render the bid nonresponsive.



WMP - Form A - Costings (Sheet 3) (project Name)

4. Projected Diversion Activities - Construction & Demolition Materials

A B C D E F G

Material Type
Quantity 
Estimate   

(tons)
Destination Transportation Handling/ Transport 

Costs

Projected 
revenue/tipping 

fee savings

Total cost or 
savings

5. Total net cost (+) or savings (-) from diversion activities  $_____________________

Note:  Failure to submit WMP- Form A  in a timely manner may be cause for Government to render the bid nonresponsive.



 



WMP - Form A - Costings (Sheet 3) 

4. Projected Diversion Activities - Construction & Demolition Materials

A B C D E F G

Material Type
Quantity 
Estimate   

(tons)
Destination Transportation Handling/ Transport 

Costs

Projected 
revenue/tipping 

fee savings

Total cost or 
savings

 

concrete 5000 stockpile @ Ft. C 20cy truck =(6+12-12)*B6*60% =32*B6*60% =F6-E6

concrete 5000 stockpile @ Ft. C 20cy truck 18,000$                             96,000$               78,000$             

Cost to crush & transport Savings by not 
landfilling

Savings by not 
landfilling, less 
cost to crush

5. Total net cost (+) or savings (-) from diversion activities  $_____________________

Cost to crush concrete = $6
Cost to transport concrete = $12
Cost of delivered crushed stone = $12
Percentage of crushable concreted = 60%
Cost to landfill = $12/ton*



Note:  Failure to submit WMP- Form A  in a timely manner may be cause for Government to render the bid nonresponsive.
* $12/ton (Bi-County Landfill's rate for non-hazardous C&D is $6/cy, mixed C&D debris is approx. 0.5 tons/cy)
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